

CSP #3317-25 (High School Stadium Scoreboard Replacement)

Recommended for Award	Comm-Fit	Visual Candy Resources	GoVision	Nelco Media	Concord Commercial Services	Alman Construction Services
<b>Total Points:</b>	100	100	100	100	100	100
<b>Points Received</b>	87.4	77.7	70.3	82.8	61.6	53.7
<b>Purchase Price - 50 Points</b>	50.0	43.4	41.3	39.5	31.0	29.7
(formula=low bid/vendors bid*50)						
<b>Reputation of the vendor and vendor's goods or services - 15 Points</b>	9.9	7.3	5.0	14.3	4.6	0.0
Scores (see reference tab for reference responses)	2 out of 3 references responded - scored high but did not provide feedback. Past projects listed aren't all scoreboards.	2 out of 3 references responded - one reference did not like having to pay more up front due to lack of capital on VCR side	1 out of 3 references responded. did not provide feedback	3 out of 3 references responded - provided positive feedback	1 out of 3 references responded. Did not provide feedback	References did not respond to the reference request
<b>Quality of the vendor's goods or services - 10 Points</b>	9.0	9.0	7.0	10.0	9.0	10.0
Does brand and model of scoreboard meet specs (8)	7.0	7.0	5.0	8.0	7.0	8.0
Does brand and model of timeclock meet specs (2)	2.0	2.0	2.0	2.0	2.0	2.0
(explanation)	Victory scoreboard submitted. Scoreboard is smaller than what drawings requested. The video display board is taller. Board has the components requested.	Scoreboard is larger overall than what we asked for. We asked if they had any concerns with the existing structure and they do not.	Model: DigiLED VU. Not the right size and unclear how the advertising panels would work.	Fairplay Board matches drawings, confirm side advertising panels.	Is smaller than what we asked for, but has the elements required.	Fairplay Board matches drawings
<b>Extent to which the goods or services meet the district's needs - 10 Points</b>	10.0	10.0	8.0	10.0	8.0	10.0
Turnkey Proposal including elect/data (8)	8.0	8.0	8.0	8.0	8.0	8.0
Wired or Wireless, wired is preferred (2)	2.0	2.0	0.0	2.0	0.0	2.0
(explanation)	All included. Scoreboard will be wired, but has wireless capabilities	Wired and wireless capabilities. Includes a catwalk for safety	Provided wireless only, hardwired would be extra.	Wired and wireless	Not providing wired connection.	Wired and wireless capabilities
<b>Vendor's past relationship with the District - 2 Points</b>	0.0	0.0	0.0	0.0	0.0	0.0
(explanation) 2 points good past relationship, 1 point vendor but no business or nonfavorable, 0 no relationship	0.0	0.0	0.0	0.0	0.0	0.0
<b>Vendor's proposed personnel- 2 Points</b>	0.0	0.0	1.0	1.0	0.0	1.0
(explanation)	No resumes or additional information on LISD representative	no resumes or additional information on LISD representative	no additional information on LISD representative	No resumes	no resumes or additional information on LISD representative	No resumes
<b>Vendor's safety record - 1 Point</b>	0.5	0.0	1.0	1.0	1.0	0.0
Based on EMR Modifier	0.5	0.0	1.0	1.0	1.0	0.0
(explanation)	Greater than 1	No EMR Modifier given				No EMR Modifier given
<b>Other relevant factors specifically listed in this proposal -10 points</b>	8.0	8.0	7.0	7.0	8.0	3.0
Complete install by 8/1 (5)	5.0	5.0	5.0	3.0	5.0	0.0
Deviations to LISD's Terms and Conditions, drawings, or specs (3)	2.0	2.0	1.0	3.0	2.0	3.0
1295 & Insurance - (2)	1.0	1.0	1.0	1.0	1.0	0.0
(explanation)	provided insurance 1295 not signed/notarized	provided insurance 1295 is an old form for a different project	provided insurance 1295 not signed/notarized	provided insurance 1295 is an old form for a different project	provided insurance 1295 not signed/notarized	did not provide 1295/insurance

EVALUATION CSP #3317-25 (High School Stadium Scoreboard Replacement)

(explanation)	7/22 completion, no deviations. Current maintenance vendor does not work on Victory boards. Will have to find a company that works on them.	7/31 completion, deviations noted on payment terms. This was listed as a concern from another District on reference check. Not correct size. Conduit listed under client in proposal pg 55 was clarified as provided by them. If any fiber is not needed, they would return savings.	8/1 completion, deviations noted - not correct size and not all elements. Unclear what is being provided.	Will have 3 boards completed by 8/1 and the other 2 by 8/20, no deviations.	7/25 completion, deviations noted - not correct size	9/30 completion, no deviations
---------------	---	---	---	---	--	--------------------------------

evaluated by:



Date: 4/10/2025

Printed name/title

Randy Fite/Executive Director of Construction

evaluated by:




Date: 4/10/2025

Printed name/title

Tania Caudill/Director of Planning and Construction Management

evaluated by:



Date: 4/10/2025

Printed name/title

Brenda Gonzales/Project Manager

evaluated by:




Date: 4/10/2025

Printed name/title

Greg Estes/Glenn Partners - Architect

reviewed by:



Date: 4/10/2025

Printed name/title

Brandi Proctor/LISD Senior Buyer